

**CORRIGENDUM FOR End-to-End Turnkey Solutions for the Design of Mooring, Supply, Integration, Installation, Calibration, Deployment, and Retrieval of Deep-Sea Moorings in the Indian Ocean Mid-Ocean Ridges, specifically the Central Indian Ridge (CIR) and Southwest Indian Ridge (SWIR).**

**TENDER NO. : GEM/2025/B/6646370**

Sl. No.	Tender Specifications/Conditions	Revised Tender Specifications/Conditions
1	<p><b>Payment terms:</b></p> <p><b>Milestone I:</b> 25 % of the total contract amount will be paid through wire transfer against submission of 110% bank guarantee of the amount to be paid, and after submission of (a) confirmation of the order acceptance by the supplier, and (b) submission of drawings of mooring design (Surface and Deep), verification and acceptance by NCPOR.</p> <p><b>Timeline:</b> Within 3 months of the project award.</p> <p><b>Milestone II:</b> 20 % of the total contract amount will be paid through wire transfer against the submission of PBG @ 5%, paid after the delivery of equipment and submission of valid invoices for the purchase of major components of the moorings at NCPOR and acceptance by NCPOR after Joint Inspection by NCPOR and Supplier (or its representative). Documents verifying the purchase of equipment (valid invoices, bills, applicable test certificates, pre-shipment inspection/Q.C. passed certificate etc) should be submitted.</p> <p><b>Timeline:</b> Within 12 months from the project award.</p> <p><b>Milestone III:</b> 25 % of the total contract amount will be paid through wire transfer after the completion of mooring deployment. Fifteen days of telemetry data can be considered as proof of the successful deployment. The BGs received in lieu of advance payment shall be released.</p> <p><b>Timeline:</b> Within 26 months from the project award.</p> <p><b>Milestone IV:</b> 15 % of the total contract amount will be paid through wire transfer after the completion of the mooring recovery (along with sensors and instruments) and data delivery.</p> <p><b>Timeline:</b> Within 26 months from the project award.</p> <p><b>Milestone V:</b> 15 % of the total contract amount will be paid through wire transfer after providing the final data and report.</p> <p><b>Timeline:</b> Within 28 months from the project award.</p>	<p>In addition to the mentioned clauses, include the following clause under all milestones (I-V) :  <b><i>“Payment shall be made within 30 days from the date of acceptance of the invoices.”</i></b></p>
2	<p><b>Scope of work:</b> All the instruments &amp; sensors should be</p>	<p>The same should be</p>

	<p>procured as per the technical specification mentioned in the Tender Document (Page 3).</p>	<p>modified as "All the instruments &amp; sensors should be procured as per the technical specification mentioned in the Tender Document or a substantially equivalent instrument. In such a case, documentary proof showing equivalence should be attached.</p>
<p><b>3</b></p>	<p><b>Scope of work:</b> In Table 2, T-P sensor Seabird SBE39 plus with Titanium housing is mentioned SI No. 16 and SI No. 18 (page 3.5).</p>	<p>Consider it as typographical error and same can be discarded (Remove SI No. 16 in the table 2 where it is mentioned as T-P sensor Seabird SBE39 plus with Titanium housing).</p>